City of Carroll

112 E. 5th Street Carroll, Iowa 51401-2799 (712) 792-1000 FAX: (712) 792-0139

MEMO TO: Mike Pogge-Weaver, City Manager MTP-W

FROM: Randall M. Krauel, Director of Public Works RMK

DATE: June 4, 2018

SUBJECT: Street Resurfacing - 2018
- Report of Bid Opening
- Consideration of Bid

On May 29, bids for the construction of the Street Resurfacing – 2018 project were received, opened and tabulated. One bid was received as follows:

Precision Concrete Services, Inc.	$654,878.00

A detailed Summary of Proposals Received is attached.

The bid received exceeds the Corrected Engineer's Estimate of $548,746.50 by approximately 19%. The unit pricing is substantially higher than experienced on past projects. Of particular concern are the paving items and mobilization.

RECOMMENDATION: Mayor and City Council consideration and rejection of the bid. The street segments in this project are proposed to be included in a 2019 project.

RMK:ds

attachment

CITY OF CARROLL

SUMMARY OF PROPOSALS RECEIVED

Project: **STREET RESURFACING - 2018**
Date: **May 29, 2018**
Location: **City Hall**

					ENGINEER'S ESTIMATE		Precision Concrete Services, Inc 60298 Glacier Rd. Atlantic, IA 50022							
ITEM NO.	ITEM CODE	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
2.00		EARTHWORK												
2.01	2010-108-A-1	Clearing and Grubbing	120.00	UNIT	$25.00	$3,000.00	$50.00	$6,000.00						
4.00		SEWERS AND DRAINS												
4.01	4020-108-A-1	Storm Sewer, Trenched, Class III 2000D RCP, 15 Inch	64.00	LF	$80.00	$5,120.00	$128.00	$8,192.00						
4.02	4020-108-C-1	Removal of Storm Sewer, RCP, Less than 36 Inch Dia.	13.00	LF	$15.00	$195.00	$38.00	$494.00						
4.03	4020-108-E-3	Storm Sewer Abondonment, Fill and Plug	59.00	LF	$30.00	$1,770.00	$53.75	$3,171.25						
6.00		STRUCTURES FOR SANITARY AND STORM SEWERS												
6.01	6010-108-A-0	Manhole Type SW-303, 48 Inch	2.00	EA	$7,500.00	$15,000.00	$6,250.00	$12,500.00						
6.02	6010-108-B-0	Intake, Type SW-501	2.00	EA	$3,500.00	$7,000.00	$5,000.00	$10,000.00						
6.03	6010-108-B-0	Intake, Type SW-502, 48 Inch	1.00	EA	$5,000.00	$5,000.00	$5,800.00	$5,800.00						
6.04	6010-108-B-0	Intake, Type SW-503	1.00	EA	$6,000.00	$6,000.00	$10,000.00	$10,000.00						
6.05	6010-108-E-0	Manhole Adjustment, Minor	5.00	EA	$1,000.00	$5,000.00	$1,800.00	$9,000.00						
6.06	6010-108-G-0	Connection to Existing Manhole	1.00	EA	$750.00	$750.00	$2,100.00	$2,100.00						
6.07	6010-108-G-0	Connection to Existing Intake	1.00	EA	$750.00	$750.00	$2,100.00	$2,100.00						
6.08	6010-108-H-0	Removal of Manhole	2.00	EA	$1,000.00	$2,000.00	$1,900.00	$3,800.00						
6.09	6010-108-I-0	Removal of Intake	2.00	EA	$650.00	$1,300.00	$1,900.00	$3,800.00						
7.00		STREETS AND RELATED WORK												
7.01	7010-108-E-0	Curb and Gutter, 2.0 Feet, 6 Inch	890.00	LF	$45.00	$40,050.00	$46.00	$40,940.00						
7.02	7021-108-A-0	HMA Overlay, LT, Surface Course, 1/2 Inch Mix	1,134.00	TON	$115.00	$130,410.00	$112.50	$127,575.00						
7.03	7021-108-A-0	HMA Overlay, LT, Intermediate Course, 1/2 Inch Mix	924.30	TON	$115.00	$106,294.50	$130.00	$120,159.00						
7.04	7030-108-A-0	Removal of Sidewalk	604.00	SY	$10.00	$6,040.00	$22.50	$13,590.00						
7.05	7030-108-A-0	Removal of Driveway	184.10	SY	$10.00	$1,841.00	$22.50	$4,142.25						
7.06	7030-108-E-0	Sidewalk, PCC, 4 Inch	150.20	SY	$60.00	$9,012.00	$70.00	$10,514.00						
7.07	7030-108-E-0	Sidewalk, PCC, 6 Inch	396.40	SY	$70.00	$27,748.00	$75.00	$29,730.00						
7.08	7030-108-G-0	Detectable Warning	280.00	SF	$35.00	$9,800.00	$62.00	$17,360.00						
7.09	7030-108-H-0	Driveway, Paved, PCC, 6 Inch	170.40	SY	$65.00	$11,076.00	$80.00	$13,632.00						
7.10	7040-108-A-0	Full Depth Patches	583.00	SY	$100.00	$58,300.00	$90.00	$52,470.00						
7.11	7040-108-G-0	Milling	6,750.00	SY	$5.00	$33,750.00	$7.35	$49,612.50						
7.12	7040-108-I-0	Curb and Gutter Removal	872.00	LF	$7.50	$6,540.00	$18.00	$15,696.00						
8.00		TRAFFIC CONTROL												
8.01	8030-108-A-0	Temporary Traffic Control	1.00	LS	$5,000.00	$5,000.00	$12,500.00	$12,500.00						
11.00		MISCELLANEOUS												
11.01	11,020-108-A-0	Mobilization	1.00	LS	$50,000.00	$50,000.00	$70,000.00	$70,000.00						
		Total				$548,746.50		$654,878.00						
		AMOUNT OF PROPOSAL GUARANTEE			5% Required		5%							
		SURETY					Granite Re, Inc.							
I hereby certify that the above is a true and correct summary of proposals received.		COMMENTS			Corrected Engineers Estimate									

Project Manager _____